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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

     STATE/FEDERAL AID NO: 0EIM-N056-037    CONTRACT TIME :  730  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : 0EIM-N056-037

     ROADWAY LIGHTING REPLACEMENT, I-95

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/26/09 to vendor KRISS CONTRACTING, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,299,092.09    157.7762% 100.0000%

   1    KRISS CONTRACTING, INC., PO BOX 246, HARTLY, DE, 19953-0246                      $     1,457,185.40    100.0000%  63.3809%

   2    BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312                   $     1,653,683.21    113.4848%  71.9277%

   3    TUDOR ELECTRIC INC, 801 OTIS DR, DOVER, DE, 19901                                $     2,156,389.36    147.9832%  93.7931%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |KRISS CONTRACTING INC        |BYERS ELECTRICAL CONSTRUCTION

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   INTERSTATE

                                          |                             |                             |

0010 202000                  10.000  CY   |     110.00000        1100.00|      45.00000         450.00|      51.00000         510.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 206000                  49.000  CY   |     200.00000        9800.00|     502.00000       24598.00|     661.00000       32389.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0030 209001                  10.000  CY   |      70.00000         700.00|      45.00000         450.00|      51.00000         510.00

  BORROW, TYPE A                          |                             |                             |

0040 209003                  50.000  CY   |      40.00000        2000.00|      42.00000        2100.00|      48.50000        2425.00

  BORROW, TYPE C                          |                             |                             |

0050 210000                 133.000  CY   |      30.00000        3990.00|      26.00000        3458.00|      29.00000        3857.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 251501                1500.000  LF   |       5.00000        7500.00|       3.75000        5625.00|       5.00000        7500.00

  SILT FENCE                              |                             |                             |

0070 302007                  18.000  CY   |      80.00000        1440.00|     130.00000        2340.00|     150.00000        2700.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 401665                   6.000  TON  |     320.00000        1920.00|     300.00000        1800.00|     345.00000        2070.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401666                  10.000  TON  |     320.00000        3200.00|     215.00000        2150.00|     250.00000        2500.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                  10.000  TON  |     320.00000        3200.00|     180.00000        1800.00|     207.00000        2070.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |KRISS CONTRACTING INC        |BYERS ELECTRICAL CONSTRUCTION

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 602586                   4.000  CF   |     550.00000        2200.00|    1800.00000        7200.00|     863.00000        3452.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0120 605653                  50.000  LF   |      80.00000        4000.00|     135.00000        6750.00|     115.00000        5750.00

  CLOSED-CELL JOINT SEAL                  |                             |                             |

0130 605692                  50.000  LF   |      45.00000        2250.00|     135.00000        6750.00|     144.00000        7200.00

  SILICONE JOINT SEAL                     |                             |                             |

0140 701020                  60.000  LF   |      85.00000        5100.00|      60.00000        3600.00|      78.00000        4680.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0150 705002                 484.000  SF   |      12.00000        5808.00|      18.00000        8712.00|      20.00000        9680.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0160 720527               18755.000  EADY |       0.35000        6564.25|       0.70000       13128.50|       1.00000       18755.00

  PLASTIC DRUMS                           |                             |                             |

0170 720603                  36.000  EACH |      60.00000        2160.00|     260.00000        9360.00|      55.00000        1980.00

  REMOVE AND RESET GALVANIZED STEEL POST  |                             |                             |

  AND OFFSET BLOCK                        |                             |                             |

0180 720624                  48.000  EACH |     100.00000        4800.00|     390.00000       18720.00|     287.00000       13776.00

  REMOVE AND REINSTALL W-BEAM FOR         |                             |                             |

  GUARDRAIL                               |                             |                             |

0190 732002                1452.000  SY   |      15.00000       21780.00|      12.00000       17424.00|       8.00000       11616.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0200 734013                6897.000  SY   |       1.50000       10345.50|       0.65000        4483.05|       1.00000        6897.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0210 735533                6897.000  SY   |       4.00000       27588.00|       2.70000       18621.90|       2.50000       17242.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0220 742504                  10.000  HOUR |      60.55000         605.50|      60.55000         605.50|      60.55000         605.50

  FLAGGER, NEW CASTLE COUNTY, HEAVY       |                             |                             |

  CONSTRUCTION, STATE                     |                             |                             |

0230 742520                  10.000  HOUR |      87.80000         878.00|      87.80000         878.00|      87.80000         878.00

  FLAGGER, NEW CASTLE COUNTY, HEAVY       |                             |                             |

  CONSTRUCTION, STATE, OVERTIME           |                             |                             |

0240 743003                 302.000  EADY |      30.00000        9060.00|      35.00000       10570.00|      30.00000        9060.00

  ARROWPANELS, TYPE C                     |                             |                             |

0250 743500                 302.000  EADY |       0.55000         166.10|       0.55000         166.10|       0.52000         157.04

  WARNING LIGHTS, TYPE A                  |                             |                             |

0260 743501                1815.000  EADY |       1.00000        1815.00|       1.55000        2813.25|       2.00000        3630.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0270 743504                  10.000  EACH |     160.00000        1600.00|     300.00000        3000.00|     100.00000        1000.00

  WARNING SIGNS                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |KRISS CONTRACTING INC        |BYERS ELECTRICAL CONSTRUCTION

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 743506                  60.000  EADY |       4.00000         240.00|       4.00000         240.00|       5.00000         300.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0290 743514                 302.000  EADY |     100.00000       30200.00|      67.00000       20234.00|      90.00000       27180.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0300 743525                2420.000  EADY |       5.00000       12100.00|       8.00000       19360.00|       8.00000       19360.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0310 743537                 302.000  EADY |     150.00000       45300.00|     198.00000       59796.00|     150.00000       45300.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0320 744505                   8.000  EACH |     550.00000        4400.00|     400.00000        3200.00|     400.00000        3200.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0330 744510                  12.000  EACH |     400.00000        4800.00|     290.00000        3480.00|     300.00000        3600.00

  SUPPLY OF SPARE FRAME AND LID FOR       |                             |                             |

  JUNCTION WELL, TYPES 1, 2 AND 3         |                             |                             |

0340 744511                  12.000  EACH |     400.00000        4800.00|     595.00000        7140.00|     590.00000        7080.00

  SUPPLY OF SPARE FRAME AND LID FOR       |                             |                             |

  JUNCTION WELL, TYPE 4                   |                             |                             |

0350 744519                  10.000  EACH |     720.00000        7200.00|     400.00000        4000.00|     550.00000        5500.00

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0360 744520                  28.000  EACH |     900.00000       25200.00|     740.00000       20720.00|     900.00000       25200.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0370 744523                  26.000  EACH |    1225.00000       31850.00|     940.00000       24440.00|    1400.00000       36400.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0380 744525                   7.000  EACH |     475.00000        3325.00|     200.00000        1400.00|     300.00000        2100.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0390 745526               20279.000  LF   |      12.00000      243348.00|       9.55000      193664.45|      12.00000      243348.00

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

0400 745528                 242.000  LF   |      10.00000        2420.00|       4.35000        1052.70|       7.00000        1694.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0410 745532                1089.000  LF   |       2.50000        2722.50|       1.00000        1089.00|       2.50000        2722.50

  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0420 745534                 121.000  LF   |       2.25000         272.25|       0.50000          60.50|       2.00000         242.00

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0430 745542                2516.000  LF   |      35.00000       88060.00|      18.00000       45288.00|      21.00000       52836.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/26/09

                                                                                                                   PAGE : 001 -4

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |KRISS CONTRACTING INC        |BYERS ELECTRICAL CONSTRUCTION

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0440 745543                  60.000  LF   |      82.00000        4920.00|      55.00000        3300.00|      60.00000        3600.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0450 745544               20182.000  LF   |       6.50000      131183.00|       7.15000      144301.30|       6.00000      121092.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0460 745547                 121.000  LF   |       4.50000         544.50|       4.00000         484.00|       3.00000         363.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0470 745548                 121.000  LF   |      16.00000        1936.00|      10.00000        1210.00|      10.00000        1210.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0480 745576                 121.000  LF   |       2.80000         338.80|       2.00000         242.00|       2.00000         242.00

  SUPPLY OF 2" SDR-13.5 HDPE CONDUIT      |                             |                             |

0490 745577                1089.000  LF   |       3.00000        3267.00|       3.55000        3865.95|       3.00000        3267.00

  SUPPLY OF 3" SDR-13.5 HDPE CONDUIT      |                             |                             |

0500 745578                 100.000  LF   |      30.00000        3000.00|      45.00000        4500.00|      30.00000        3000.00

  BRIDGE-MOUNTED GALVANIZED STEEL CONDUIT |                             |                             |

0510 746511               17110.000  LF   |       2.50000       42775.00|       1.35000       23098.50|       1.86000       31824.60

  CABLES, 1/#4 AWG                        |                             |                             |

0520 746512               21388.000  LF   |       1.80000       38498.40|       0.85000       18179.80|       1.55000       33151.40

  CABLES, 1/#6 AWG                        |                             |                             |

0530 746513               34208.000  LF   |       1.75000       59864.00|       0.60000       20524.80|       1.40000       47891.20

  CABLES, 1/#8 AWG                        |                             |                             |

0540 746514                 428.000  LF   |       0.90000         385.20|       0.35000         149.80|       1.27000         543.56

  CABLES, 1/#10 AWG                       |                             |                             |

0550 746515                 428.000  LF   |       1.30000         556.40|       0.85000         363.80|       1.55000         663.40

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

0560 746516                   1.000  EACH |    1200.00000        1200.00|     622.00000         622.00|    1000.00000        1000.00

  SERVICE INSTALLATION                    |                             |                             |

0570 746527               17110.000  LF   |       1.75000       29942.50|       2.05000       35075.50|       2.23000       38155.30

  CABLES, 1/#2 AWG                        |                             |                             |

0580 746564                 428.000  LF   |       1.35000         577.80|       1.35000         577.80|       1.86000         796.08

  INSULATED GROUND CABLES, 1/#4           |                             |                             |

0581 746566                1711.000  LF   |       1.50000        2566.50|       2.65000        4534.15|       2.50000        4277.50

  CABLES, 1/#1 AWG                        |                             |                             |

0582 746567                1711.000  LF   |       2.00000        3422.00|       3.35000        5731.85|       2.88000        4927.68

  CABLES, 1/#1/0 AWG                      |                             |                             |
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0590 746590                 121.000  EACH |     120.00000       14520.00|      60.00000        7260.00|     125.00000       15125.00

  GROUND ROD                              |                             |                             |

0600 746591                 605.000  EADY |      75.00000       45375.00|     245.00000      148225.00|      50.00000       30250.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0610 746594                 187.000  EACH |     670.00000      125290.00|     200.00000       37400.00|     445.00000       83215.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

0620 746595                  71.000  EACH |    3500.00000      248500.00|    1075.00000       76325.00|    1260.00000       89460.00

  ALUMINUM LIGHTING STANDARD, 40' POLE    |                             |                             |

0630 746605                 428.000  LF   |       0.90000         385.20|       0.35000         149.80|       1.27000         543.56

  INSULATED GROUND CABLE, 1/#10           |                             |                             |

0631 746622                1711.000  LF   |       3.30000        5646.30|       5.60000        9581.60|       4.63000        7921.93

  CABLES, 1/#4/0 AWG                      |                             |                             |

0640 746650                  60.000  EACH |    2000.00000      120000.00|     255.00000       15300.00|     400.00000       24000.00

  ALUMINUM TRANSFORMER BASE               |                             |                             |

0650 746651                  96.000  EACH |     100.00000        9600.00|      23.00000        2208.00|      55.00000        5280.00

  ACCESS COVER FOR TRANSFORMER BASE       |                             |                             |

0660 746784                9392.000  LF   |       3.00000       28176.00|       2.00000       18784.00|       2.60000       24419.20

  INSTALLATION OF FIRST CABLE IN CONDUIT  |                             |                             |

  W/ EXISTING WIRE OR CABLE               |                             |                             |

0670 746785               28176.000  LF   |       2.00000       56352.00|       0.40000       11270.40|       0.60000       16905.60

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN CONDUIT W/ EXISTING WIRE OR CABLE    |                             |                             |

0680 746787               34476.000  LF   |       0.60000       20685.60|       0.45000       15514.20|       0.70000       24133.20

  REMOVAL OF CABLE FROM CONDUIT OR POLE   |                             |                             |

0690 746811                  81.000  EACH |     500.00000       40500.00|     255.00000       20655.00|     556.00000       45036.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

0700 746812                   8.000  EACH |     150.00000        1200.00|      85.00000         680.00|     275.00000        2200.00

  INSTALLATION OR REMOVAL OF LIGHTINGMAST |                             |                             |

  ARM                                     |                             |                             |

0710 746815                  12.000  EACH |     150.00000        1800.00|      75.00000         900.00|     225.00000        2700.00

  INSTALLATION OF LUMINAIRE               |                             |                             |

0720 746816                  12.000  EACH |     150.00000        1800.00|      42.00000         504.00|     125.00000        1500.00

  REMOVAL OF LUMINAIRE                    |                             |                             |

0721 746817                1711.000  LF   |       3.00000        5133.00|       4.20000        7186.20|       3.40000        5817.40

  CABLES, 1/#2/0 AWG                      |                             |                             |

0730 746830                  11.000  CY   |    2200.00000       24200.00|     760.00000        8360.00|     775.00000        8525.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |
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0740 746852                 115.000  EACH |    1400.00000      161000.00|     705.00000       81075.00|     780.00000       89700.00

  POLE BASE, TYPE 6                       |                             |                             |

0750 746883                   8.000  CY   |    1700.00000       13600.00|     820.00000        6560.00|     775.00000        6200.00

  PARTIAL REMOVAL OF CONCRETE POLE BASES  |                             |                             |

  AND CABINET FOUNDATIONS                 |                             |                             |

0760 746884                  50.000  EACH |    2500.00000      125000.00|     255.00000       12750.00|     330.00000       16500.00

  EXPANSION FITTING FOR ELECTRICAL CONDUI |                             |                             |

0770 746885                  13.000  EACH |    1500.00000       19500.00|     280.00000        3640.00|    1200.00000       15600.00

  REMOVE AND REINSTALL LIGHTING POLE,     |                             |                             |

  MAST ARM, AND METAL TRANSFORMER BASE    |                             |                             |

0780 746886                  36.000  EACH |     100.00000        3600.00|      22.00000         792.00|      75.00000        2700.00

  REMOVAL OF METAL TRANSFORMER BASE       |                             |                             |

0790 746887                  36.000  EACH |     500.00000       18000.00|      26.00000         936.00|      75.00000        2700.00

  INSTALLATION OF METAL TRANSFORMER BASE  |                             |                             |

0800 746888                  18.000  EACH |    1000.00000       18000.00|     350.00000        6300.00|     525.00000        9450.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 8'  |                             |                             |

  ARM SPREAD                              |                             |                             |

0810 746889                  30.000  EACH |    1100.00000       33000.00|     380.00000       11400.00|     575.00000       17250.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD                              |                             |                             |

0820 746890                  19.000  EACH |    1200.00000       22800.00|     415.00000        7885.00|     650.00000       12350.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 15' |                             |                             |

  ARM SPREAD                              |                             |                             |

0830 747506                   1.000  EACH |    1500.00000        1500.00|     800.00000         800.00|    1500.00000        1500.00

  CABINET BASE                            |                             |                             |

0840 747509                   1.000  EACH |   12000.00000       12000.00|   12000.00000       12000.00|   13000.00000       13000.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

0841 747510                   1.000  EACH |   12000.00000       12000.00|   12300.00000       12300.00|   12000.00000       12000.00

  LIGHTING CONTROL CENTER - 200A, 240/480 |                             |                             |

0850 755000                 340.000  LF   |      40.00000       13600.00|      33.00000       11220.00|      35.00000       11900.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

0860 758000                  20.000  SY   |      40.00000         800.00|      28.00000         560.00|     150.00000        3000.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0870 762001                 220.000  LF   |      10.00000        2200.00|       5.00000        1100.00|       7.00000        1540.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |KRISS CONTRACTING INC        |BYERS ELECTRICAL CONSTRUCTION

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0880 762002                  50.000  LF   |       9.00000         450.00|      20.00000        1000.00|      20.00000        1000.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0890 763000                          LUMP |  109493.79000      109493.79|   48245.00000       48245.00|   69704.06000       69704.06

  INITIAL EXPENSE                         |                             |                             |

0900 763500                          LUMP |   10000.00000       10000.00|    8240.00000        8240.00|   35000.00000       35000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0910 763505                   8.000  HOUR |      75.00000         600.00|      75.00000         600.00|      75.00000         600.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $     2,299,092.09|           $     1,457,185.40|           $     1,653,683.21

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,299,092.09|           $     1,457,185.40|           $     1,653,683.21

====================================================================================================================================

     DBE GOALS                             |                 0         %|                  80        %|                  0         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |TUDOR ELECTRIC INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   INTERSTATE

                                          |                             |                             |

0010 202000                  10.000  CY   |      37.00000         370.00|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 206000                  49.000  CY   |     200.00000        9800.00|                             |

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0030 209001                  10.000  CY   |      35.00000         350.00|                             |

  BORROW, TYPE A                          |                             |                             |

0040 209003                  50.000  CY   |      30.00000        1500.00|                             |

  BORROW, TYPE C                          |                             |                             |

0050 210000                 133.000  CY   |     120.00000       15960.00|                             |

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 251501                1500.000  LF   |       4.50000        6750.00|                             |

  SILT FENCE                              |                             |                             |

0070 302007                  18.000  CY   |      65.00000        1170.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 401665                   6.000  TON  |     300.00000        1800.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401666                  10.000  TON  |     300.00000        3000.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                  10.000  TON  |     300.00000        3000.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 602586                   4.000  CF   |     500.00000        2000.00|                             |

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0120 605653                  50.000  LF   |     175.00000        8750.00|                             |

  CLOSED-CELL JOINT SEAL                  |                             |                             |

0130 605692                  50.000  LF   |     100.00000        5000.00|                             |

  SILICONE JOINT SEAL                     |                             |                             |

0140 701020                  60.000  LF   |      85.00000        5100.00|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0150 705002                 484.000  SF   |      30.00000       14520.00|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |TUDOR ELECTRIC INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 720527               18755.000  EADY |       1.50000       28132.50|                             |

  PLASTIC DRUMS                           |                             |                             |

0170 720603                  36.000  EACH |     410.00000       14760.00|                             |

  REMOVE AND RESET GALVANIZED STEEL POST  |                             |                             |

  AND OFFSET BLOCK                        |                             |                             |

0180 720624                  48.000  EACH |     210.00000       10080.00|                             |

  REMOVE AND REINSTALL W-BEAM FOR         |                             |                             |

  GUARDRAIL                               |                             |                             |

0190 732002                1452.000  SY   |       9.50000       13794.00|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0200 734013                6897.000  SY   |       1.25000        8621.25|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0210 735533                6897.000  SY   |       4.00000       27588.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0220 742504                  10.000  HOUR |      60.55000         605.50|                             |

  FLAGGER, NEW CASTLE COUNTY, HEAVY       |                             |                             |

  CONSTRUCTION, STATE                     |                             |                             |

0230 742520                  10.000  HOUR |      87.80000         878.00|                             |

  FLAGGER, NEW CASTLE COUNTY, HEAVY       |                             |                             |

  CONSTRUCTION, STATE, OVERTIME           |                             |                             |

0240 743003                 302.000  EADY |      37.50000       11325.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0250 743500                 302.000  EADY |       1.25000         377.50|                             |

  WARNING LIGHTS, TYPE A                  |                             |                             |

0260 743501                1815.000  EADY |       3.75000        6806.25|                             |

  WARNING LIGHTS , TYPE B                 |                             |                             |

0270 743504                  10.000  EACH |     300.00000        3000.00|                             |

  WARNING SIGNS                           |                             |                             |

0280 743506                  60.000  EADY |       5.00000         300.00|                             |

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0290 743514                 302.000  EADY |     150.00000       45300.00|                             |

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0300 743525                2420.000  EADY |       8.25000       19965.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0310 743537                 302.000  EADY |     120.00000       36240.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0320 744505                   8.000  EACH |     390.00000        3120.00|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/26/09

                                                                                                                   PAGE : 001 -10

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |TUDOR ELECTRIC INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 744510                  12.000  EACH |     290.00000        3480.00|                             |

  SUPPLY OF SPARE FRAME AND LID FOR       |                             |                             |

  JUNCTION WELL, TYPES 1, 2 AND 3         |                             |                             |

0340 744511                  12.000  EACH |     575.00000        6900.00|                             |

  SUPPLY OF SPARE FRAME AND LID FOR       |                             |                             |

  JUNCTION WELL, TYPE 4                   |                             |                             |

0350 744519                  10.000  EACH |     615.00000        6150.00|                             |

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0360 744520                  28.000  EACH |     700.00000       19600.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0370 744523                  26.000  EACH |    1300.00000       33800.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0380 744525                   7.000  EACH |     445.00000        3115.00|                             |

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0390 745526               20279.000  LF   |       8.90000      180483.10|                             |

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

0400 745528                 242.000  LF   |       5.75000        1391.50|                             |

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0410 745532                1089.000  LF   |       2.00000        2178.00|                             |

  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0420 745534                 121.000  LF   |       1.80000         217.80|                             |

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0430 745542                2516.000  LF   |      22.00000       55352.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0440 745543                  60.000  LF   |      45.00000        2700.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0450 745544               20182.000  LF   |       5.50000      111001.00|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0460 745547                 121.000  LF   |       3.00000         363.00|                             |

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0470 745548                 121.000  LF   |      10.00000        1210.00|                             |

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |TUDOR ELECTRIC INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 745576                 121.000  LF   |       3.10000         375.10|                             |

  SUPPLY OF 2" SDR-13.5 HDPE CONDUIT      |                             |                             |

0490 745577                1089.000  LF   |       3.25000        3539.25|                             |

  SUPPLY OF 3" SDR-13.5 HDPE CONDUIT      |                             |                             |

0500 745578                 100.000  LF   |      27.50000        2750.00|                             |

  BRIDGE-MOUNTED GALVANIZED STEEL CONDUIT |                             |                             |

0510 746511               17110.000  LF   |       2.04000       34904.40|                             |

  CABLES, 1/#4 AWG                        |                             |                             |

0520 746512               21388.000  LF   |       1.54000       32937.52|                             |

  CABLES, 1/#6 AWG                        |                             |                             |

0530 746513               34208.000  LF   |       1.05000       35918.40|                             |

  CABLES, 1/#8 AWG                        |                             |                             |

0540 746514                 428.000  LF   |       0.35000         149.80|                             |

  CABLES, 1/#10 AWG                       |                             |                             |

0550 746515                 428.000  LF   |       1.54000         659.12|                             |

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

0560 746516                   1.000  EACH |    1430.00000        1430.00|                             |

  SERVICE INSTALLATION                    |                             |                             |

0570 746527               17110.000  LF   |       3.05000       52185.50|                             |

  CABLES, 1/#2 AWG                        |                             |                             |

0580 746564                 428.000  LF   |       2.04000         873.12|                             |

  INSULATED GROUND CABLES, 1/#4           |                             |                             |

0581 746566                1711.000  LF   |       2.75000        4705.25|                             |

  CABLES, 1/#1 AWG                        |                             |                             |

0582 746567                1711.000  LF   |       4.40000        7528.40|                             |

  CABLES, 1/#1/0 AWG                      |                             |                             |

0590 746590                 121.000  EACH |      85.00000       10285.00|                             |

  GROUND ROD                              |                             |                             |

0600 746591                 605.000  EADY |      75.00000       45375.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0610 746594                 187.000  EACH |     315.00000       58905.00|                             |

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

0620 746595                  71.000  EACH |    1785.00000      126735.00|                             |

  ALUMINUM LIGHTING STANDARD, 40' POLE    |                             |                             |

0630 746605                 428.000  LF   |       0.35000         149.80|                             |

  INSULATED GROUND CABLE, 1/#10           |                             |                             |

0631 746622                1711.000  LF   |       7.35000       12575.85|                             |

  CABLES, 1/#4/0 AWG                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |TUDOR ELECTRIC INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0640 746650                  60.000  EACH |     425.00000       25500.00|                             |

  ALUMINUM TRANSFORMER BASE               |                             |                             |

0650 746651                  96.000  EACH |      90.00000        8640.00|                             |

  ACCESS COVER FOR TRANSFORMER BASE       |                             |                             |

0660 746784                9392.000  LF   |       2.60000       24419.20|                             |

  INSTALLATION OF FIRST CABLE IN CONDUIT  |                             |                             |

  W/ EXISTING WIRE OR CABLE               |                             |                             |

0670 746785               28176.000  LF   |       0.80000       22540.80|                             |

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN CONDUIT W/ EXISTING WIRE OR CABLE    |                             |                             |

0680 746787               34476.000  LF   |       0.60000       20685.60|                             |

  REMOVAL OF CABLE FROM CONDUIT OR POLE   |                             |                             |

0690 746811                  81.000  EACH |     600.00000       48600.00|                             |

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

0700 746812                   8.000  EACH |     200.00000        1600.00|                             |

  INSTALLATION OR REMOVAL OF LIGHTINGMAST |                             |                             |

  ARM                                     |                             |                             |

0710 746815                  12.000  EACH |     150.00000        1800.00|                             |

  INSTALLATION OF LUMINAIRE               |                             |                             |

0720 746816                  12.000  EACH |     100.00000        1200.00|                             |

  REMOVAL OF LUMINAIRE                    |                             |                             |

0721 746817                1711.000  LF   |       5.35000        9153.85|                             |

  CABLES, 1/#2/0 AWG                      |                             |                             |

0730 746830                  11.000  CY   |     825.00000        9075.00|                             |

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0740 746852                 115.000  EACH |     975.00000      112125.00|                             |

  POLE BASE, TYPE 6                       |                             |                             |

0750 746883                   8.000  CY   |     835.00000        6680.00|                             |

  PARTIAL REMOVAL OF CONCRETE POLE BASES  |                             |                             |

  AND CABINET FOUNDATIONS                 |                             |                             |

0760 746884                  50.000  EACH |    3900.00000      195000.00|                             |

  EXPANSION FITTING FOR ELECTRICAL CONDUI |                             |                             |

0770 746885                  13.000  EACH |     600.00000        7800.00|                             |

  REMOVE AND REINSTALL LIGHTING POLE,     |                             |                             |

  MAST ARM, AND METAL TRANSFORMER BASE    |                             |                             |

0780 746886                  36.000  EACH |     140.00000        5040.00|                             |

  REMOVAL OF METAL TRANSFORMER BASE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95

     CALL ORDER   : 001                     CONTRACT ID : 29-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |TUDOR ELECTRIC INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0790 746887                  36.000  EACH |     140.00000        5040.00|                             |

  INSTALLATION OF METAL TRANSFORMER BASE  |                             |                             |

0800 746888                  18.000  EACH |     525.00000        9450.00|                             |

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 8'  |                             |                             |

  ARM SPREAD                              |                             |                             |

0810 746889                  30.000  EACH |     560.00000       16800.00|                             |

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD                              |                             |                             |

0820 746890                  19.000  EACH |     630.00000       11970.00|                             |

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 15' |                             |                             |

  ARM SPREAD                              |                             |                             |

0830 747506                   1.000  EACH |    1610.00000        1610.00|                             |

  CABINET BASE                            |                             |                             |

0840 747509                   1.000  EACH |    9875.00000        9875.00|                             |

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

0841 747510                   1.000  EACH |    9875.00000        9875.00|                             |

  LIGHTING CONTROL CENTER - 200A, 240/480 |                             |                             |

0850 755000                 340.000  LF   |      22.25000        7565.00|                             |

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

0860 758000                  20.000  SY   |      80.00000        1600.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0870 762001                 220.000  LF   |       7.20000        1584.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0880 762002                  50.000  LF   |      13.50000         675.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0890 763000                          LUMP |   55000.00000       55000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0900 763500                          LUMP |  355000.00000      355000.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0910 763505                   8.000  HOUR |      75.00000         600.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $     2,156,389.36|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,156,389.36|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================


